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Question (3) C.3.5.2 a. states "all serviceable Stg 1 compressor blades shall be repaired" and C3.5.2 c. states "Replace Stgl blades". Can you
confirm if the USN require the removed S1 blades to be repaired and returned with the engine(s) or which requirement is correct.

Answer: NAVSEA requires that each HPC Stage 1 blade be removed, inspected and reworked with new mid-span carboloy pads
regardless of incoming condition. NAVSEA requires all serviceable HPC Stage 1 blades to be reworked with new mid-span
carboloy pads (full 20 mils, +/- 1 mil) and returned to the compressor rotor.

Question (4) The following sentence appears 13 times in the SOW, once after each paragraph from C.3.5.1 thru C.3.5.13. “Any conditions
found that exceed the technical manual service limits require repair or replacement of component in accordance with the US Navy LM2500
depot level technical manuals." This is a new addition to the SOW. We are assuming that this repair or replacement of components will be
Over and Above costs, not part of the disassemble and inspect work. Please let us know if our assumption is correct or not.

Answer. Please disregard this sentence throughout the solicitation. This amendment corrects the solicitation.

Question (5) Page 35 of the solicitation, under CLIN, there are only 2 numbers: 0001AA and 0001AB. Shouldn't there be 5 numbers?
Answer: Yes. This amendment corrects the solicitation.

Question (6) Please provide a list of Parts included in the Kits to be supplied by the USN per Section C3.4.1 of the Tender. ’

Answer: To view/download the list of parts for each technical directive referenced in Section C.3.4.1, the Contractor may visit tﬁe
US Navy Marine Gas Turbine website at https://mgt.navsses.navy.mil. Click on “LM2500” under Engine Program section of website

and then click on applicable section of Technical Directives under “View Technical Directives for the following categories” for
complete interactive listing.

Question (7) Please explain the requirements and means for monitoring of Input Loads on the shipping of the GGs in USN Shipping
Containers per Section C.6 of the Tender. Iunderstand the requirement for air ride truck transportation over land but the requirement for these
Input Loads tend to be more applicable if the GG was shipped in Transportation Skids rather than Containers. We would be happy to arrange a
conference call with Eric to gain further clarification of this.

Answer: The shipping requirements defined in Section C.6 with respect to maximum input loads on the shipping container are
presented in order to emphasize to the Contractor the requirement to use special care when shipping the gas generators. The -
shipping containers are equipped with vibration mounts to prevent damage to the engine bearings as long as the maximum input
‘loads are not exceeded. The required use of a pneumatic suspension trailer or pneumatic suspension railcar when shipping via
highway or rail is sufficient to ensure these input load requirements are met. The Contractor is not required to provide a means for
monitoring the transportation input load requirement.

Question (8) Under SOW paragraph C.6. it states that we will be responsible for shipping the gas generators from Philadelphia to our facility.
Under clause 52.211-8 it implies that the US Navy will ship the items. Please clarify. If it is your desire that we pick up the engines then we
will require information regarding where they will be, who is responsible for putting them in the container, on the carrier, etc. The
Government is self-insured and to provide transportation to our facility and back (FOB destination) will require the procurement of insurance
which will add to your costs. Our commercial practice is to request the Government deliver assets to be repaired/overhauled to us then pick
them up FOB Origin. Is this a consideration?

Answer: a. The first sentence in Paragraph 2 under Clause 52.211-8 will be corrected to read as follows: The contractors shall make
arrangements for all 5 U.S. Navy LM2500 Gas Generators to be shipped to the contractor’s facility within two weeks after award. b.
NAVSEA is responsible for placing gas generators in shipping containers. NAVSEA is responsible for placing gas generator shipping
containers on the contractor’s chosen carrier. The Contractor is responsible for shipping containers from the time they are placed on the
contractor’s chosen carrier at NAVSEA Philadelphia to the Contractor facility and back following overhaul. The Contractor is also respon31ble
for shipping any government furnished material to support overhauls from NAVSEA Philadelphia to Contractor's facility. The contractor is
also responsible for insurance during transportation.

Question (9) Ref: C.3.3 Test Cell
The subject paragraph explains that certain information as provided by the bidder shall be “evaluated” in accordance with Section L of the

solicitation”. Please specify the content and requirements of Section L or advise the page number of the solicitation where the content of this
section is reflected.
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. Answer: The last sentence in Paragraph 3 of Section C.3.3. Test Cell, will be corrected to read as follows:

The contractor’s ability to demonstrate compilation of gas generator rebuild information in a gas generator overhaul report shall be evaluated in
accordance with the PROPOSAL PREPARATION REQUIREMENTS on Page 36.

Question (10) REI' : Page 36 (Proposal Preparation Requirements) & Page 37 ((2)Teshnical Proposal)
The subject paragraphs provide conflicting information as to the number of copies of the Technical Proposal to be furnished by the bidder.
Please verify whether it is required to provide 3 copies (as stated on page 36) or 4 copies of the Technical Proposal (as stated on page 37).

Answer: An original and 3 copies are required. Sentence 3 under (2) Technical Proposal will be corrected as follows: The contractor shall
submit one original and three copies of the Technical Proposal.

Question (11) REF : C.3.5.2. — Compressor Rotor & C.3.4.1 Upgrade Kits

The subject paragraph defines the requirement of HPC Blades Stage 1 replacement.

In the joint context of C.3.4.1 and C.3.5.2 it is our understanding that NAVSEA intends to provide the service provider with a full set of HPC
Stage 1 Blades free of charge to be installed to the respective Gas Generator LM2500 in case that the set removed from the Gas Generator is
revealed to be beyond repairable limits requiring replacement. It is further our understanding that the bidder is requested to include the cost of
repair of the full set of Stage 1 Blades in the proposal price. Please verify whether our understanding is correct.

Answer: NAVSEA does not intend to provide replacement HPC Stage 1 blades; however, we do have the option to do soas a
cost avoidance measure. This would be discussed during the work scope meeting negotiations between NAVSEA and the
Contractor when all teardown and inspection results are presented by the Contractor.

NAVSEA requires that each HPC Stage 1 blade be removed, inspected and reworked with new mid-span carboloy pads regardless of incoming
condition. The cost required to complete this repair requirement on a full set of HPC Stage 1 blades should be included in the Contractor’s

proposal. The cost for replacing any scrapped out blades with new should not be included in the Contractor’s proposal since this is unknown
and considered unforeseen work.

Question (12) Please advise about the estimated target date for shipment of the Gas Generators to the successful bidder.

Answer: The first sentence in Paragraph 2 under Clause 52.211-8 will be corrected to read as follows: The contractors shall make
arrangements for all 5 U.S. Navy LM2500 Gas Generators to be shipped to the contractor’s facility within two weeks after award.

Question (13) Delivery Point — When we look at Page 9 of 41 (52.247-34 and 52.247-55) and page 34 of 41 (C.6 Packaging and Shipping)
contractor should be responsible from/to Philadelphia, PA for LM2500 TST GG and Government Furnished Property. Is our understanding:
correct?

Answer: Yes. The Contractor is responsible for shipping the LM2500 TST GG and Government Furnished Property from/to NAVSEA
Philadelphia.

Question (14) Delivery Schedule — The delivery schedule is mentioned in page 9 of 41 of the solicitation. Is this requirement based on
working day or calendar day?

Answer: The required delivery schedule is based on calendar days.

Question (15) Test Cell — It is mentioned in page 22 of 41, C.3.3 Test Cell, “The contractor shall provide as part of their testing
proposal documentation to state if the US. Navy LM2500 gas generators will be tested with slave accessories.” Does slave - -

accessories mean Conic Nozzle and vibration pick-up (=velocitimer)? If it doesn't, could you define what the slave accessories
mean?

Answer: The definition of Test Cell slave accessories does not include the conic nozzle and vibration pick-up. Slave accessories
include the main fuel control, fuel pump, lube and scavenge pump, PLA actuator, CIT sensor and pneumatic starter.

Question (16) C.3.4.1 US Navy furnished gas turbine upgrade kits — In table 2 we can see two GTC’s (GTC 75 & GCT 78R 1) marked “No Kit
Available”. Could you tell me what this means? Should contractor furnish the required kit for the implementation of GTC 75 & GTC 78R1.
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Answer: At the present time, the US Navy does not have GTC 75 or GTC 78R1 kits available for use on commercial contract
overhauls. Since both of these gas turbine changes are mandatory upgrades (if it is confirmed during teardown and inspection
that they have not been previously installed on the gas generator) the Contractor should consider the cost for procuring the .
material needed to install the upgrades in their proposal. : »

Question (17) C.3.5.7 High Pressure Turbine Stage 1 Nozzle — It is mentioned that b, “All serviceable HPT Stage 1 nozzles shall
be provided with Platinum Aluminide (PtAl) coating”. Whatever the contractor procure are new HPT Stage 1 Nozzle from GE
applied with BC22 or Codep coating, etc. should contractor reapply Pt-Al Coating during overhaul?

Answer: Procurement of new HPT nozzles should not be considered by the Contractor when developing a proposal to meet the
“‘minimum repair requirements” of Section C of this solicitation. The cost for the procurement of new replacement components like
HPT blades or nozzles should not be included in the proposal and is considered unforeseen work (see Sections C.3.5 and C.7).
The repair cost of serviceable HPT nozzles and blades should be included.

Question (18) Paragraph 1.e of Technical — (2) Technical Proposal (page 38 of 41). It is mentioned that “The contractor shall
provide, as an attachment to their technical proposal, information concerning their prior efficiency in overhauling LM2500 gas
generators for industrial or marine applications.” What does efficiency mean? Please explain more specifically.

Answer: The US Navy requires a 125 calendar day turn around time for the complete overhaul of each engine as defined in
Section C.3.9. The term “prior efficiency” applies to the time (calendar days) it has taken Contractors to completely overhaul
LM2500 gas gencrators for other customers in the past. The US Navy uses this information to evaluate the past performance and
ability of the Contractor to meet the US Navy 125 day turn around time requirement. .

Question (19) In solicitation N65540-05-R-0027 (overhaul five TST GG) there are kits/parts listed in table 1 & 2 that the Navy will supply.
Does the Navy expect the contractor to warranty the supplied kits that would be installed on each gas generator?

Answer: No.
3. Make the following changes to Solicitation N65540-05-R-0027:

a. Correct the first sentence in Paragraph 2 under Clause 52.211-8 to read as follows: The contractors shall make arrangements for all 5
U.S. Navy LM2500 Gas Generators to be shipped to the contractor’s facility within two weeks after award.

b. Correct the last sentence in Paragraph 3 of Section C.3.3. Test Cell, to read as follows: The contractor’s ability to demonstrate
compilation of gas generator rebuild information in a gas generator overhaul report shall be evaluated in accordance with the PROPOSAL
PREPARATION REQUIREMENTS on Page 36.

c. Delete the following sentence which is the last paragraph in every Section in Sections C.3.5.1 through C.3.6.13.  “Any
conditions found that exceed the technical manual service limits require repair or replacement of component in accordance with the US Navy
LM2500 depot level technical manuals."

- d. Make the following correction under Section C.6 Packaging and Shipping - Inspection and Acceptance Terms:
Delete Clins 0001 AA and 0001AB and replace with 0001AA, 0002AA, 0003AA, 0004AA and 0005AA.

e. Revise Sentence 3 under (2) Technical Proposal to read as follows: The contractor shall submit one original and three copies of the
Technical Proposal '

4. All other terms and conditions remain the same.

(End of Summary of Changes)




